

Chino Valley Unified School District Scope of Work

Cal Aero K-8 New Playground Equipment Installation

Contractors Class A ,C61/D34 License Required

Engineer's Estimate: \$150,000.00 Contractor Duration: 60 Calendar Days

The successful contractor shall supply all labor, materials, services, insurance, and equipment necessary to complete the work. The Contractor shall thoroughly investigate the premises for a complete understanding of the scope of work required for this bid.

Primary Playground

- Install temporary fencing around work area.
- Coordinate playground delivery. Contractor to receive playground, verify order is complete, and store playground in their own storage container.
- Remove and dispose of existing asphalt paving to accommodate the playground and curb per Miracle drawing.
- Remove and dispose of existing subgrade soil to a depth of 15".
- Remove existing playground curb on one side and patch PIP to new playground area.
- Form and pour new playground curb with ledge per detail. Patch back pavement with asphalt as needed to provide a smooth transition. Establish grades so that the playground surfacing does not exceed 2% slope in any direction.
- If curb exceeds 6" high install safety rail per detail.
- Install 15" of Class II Base. Moisture condition and compact to a 95%.
- Install owner supplied Miracle Playground. Playground to be install by a Miracle Certified Installer.

Primary Playground cont.

- Install Poured in Place surfacing over 15" of compacted Class II base. PIP TO BE 50% Color and 50% Black with aliphatic binder. Thickness of PIP will be determined based on obtaining impact results of less than 200 Gmax and 1,000 HIC, but not less than 4".
- Concrete to be 3,000PSI, 1" rock, .50 WC Ratio, 4" slump.
- Install 2 new tether ball poles. New location to be determined.
- Paint 5 new hopscotch to match existing. New location to be determined.
- Contractor to clean play structure and work area prior to final punch walk.









