



13461 Ramona Avenue • Chino, CA 91710 • 909.628.1201 • www.chino.k12.ca.us
Student Achievement • Safe Schools • Positive School Climate • Humility • Civility • Service

BOARD OF EDUCATION: John Cervantes • Andrew Cruz • Jonathon E. Monroe • James Na • Sonja Show • SUPERINTENDENT: Norm Enfield, Ed.D.

ADDENDUM #01

February 18, 2025

RE: BID #24-25-05F – CVUSD Don Lugo HS – New Gym Lobby

This Addendum forms a part of the Contract Documents for the Project described above and shall supersede referenced sections of the original Bid Documents. In case of conflict between the Drawings, Specification, and this Addendum, this Addendum shall govern. Bidder shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may cause Bidder to be disqualified.

The following changes, additions, deletions, modifications, or corrections identified in the enclosed pages, shall become part of the bid documents for the above referenced bid #23-24-20F. All other terms and conditions of the original documents shall remain in effect. The bidder shall be responsible for transmitting this information to all affected subcontractors, if applicable.

1. Bid Drawing and Specifications

- Replace the drawings below with the attached Drawings in its entirety.
 - A0.1 Title Sheet And General Notes
 - A0.2 Drawing Index
 - A0.3 Drafting Symbols
 - A0.4 Abbreviations
 - A0.5 Code Analysis
 - A0.6 Site Fire Access
 - A1.0 Overall Site Plan
 - A1.1 Enlarged Demo Site Plan
 - A1.2 Enlarged New Site Plan
 - A1.3 Enlarged Demo And New Site Plans
 - AF2.0 Demo Floor Plan
 - AF2.1 Floor Plan Lobby Addition And (E)Gym
 - AF2.2 Floor Plan (E) Boys Lockers
 - AF2.3 Floor Plan (E) Girls Lockers
 - AF3.1 Reflected Ceiling Plan
 - AF4.1 Roof Plan

- AF5.1 Exterior Elevations
- AF5.6 Building Sections
- AF5.8 Building Sections
- AF7.1 Enlarged Floor Plan
- AF7.2 Interior Elevations
- AF7.3 Interior Elevations
- AF7.4 Enlarged Floor Plans
- AF8.1 Door And Window Schedule
- AF8.2 Room Finish Schedule
- 2.1 Site Details
- 2.2 Site Details
- 5.1 Exterior Perforated Panel
- 6.1 Millwork Details And Schedules
- 7.1 Thermal And Moisture Protection
- 7.2 Ext/Int Soffit , Metal Screen And Canopies
- 8.1 Door And Frame Details
- 8.2 Misc. Details
- 9.5 Metal Stud Details
- 10.1 Specialty Details
- 10.2 Specialty Details

2. **Exhibit A-** Updated contract drawing and specification listing. Version 2.0 replaces Version 1.0 in its entirety.

Addendum #01 documents can be accessed and downloaded from the following link below.

<https://cwdriver.egnyte.com/fl/qhD5zLwNpc>

Respectfully,



Kathy Casino
Purchasing Director

cc: Gregory Stachura, Assistant Superintendent
Beverly Beemer, Director of Planning, Facilities, Planning & Operation
Susanto Agustiadi, PBK
Hung Truong, C.W. Driver